## **ATTACHMENT A - COST ESTIMATE SHEET**

Group A Demolition of two uninhabitable homes, site work, slab laying, and placement of new home (2-3 br, energy star, 2023 or 2024 model), utility hookups/upgrades, installation of add-ons (steps, ramp, etc.)

Group B Site work, laying slab, inspecting/upgrading utility hook ups, placing new home (2 br. One home is regular sized, one home is 14 x 66 plus hitch)

		Optional (O)	✓ Yes! I am	
		or Required	including this in	
		(R)	my proposal	Proposed cost
Group A	Scope of Work for Two Occupied Homes			
	Permitting			
	Securing all necessary permits	R		\$
	Hazardous Materials Testing			
	Solicit bids for hazardous materials testing for to	wo homes to be		
	replaced	0		\$
	Contract with testing contractor, oversight of tes	ting work O		\$
	Hazardous Materials Abatement (in coordination with homeowi	ner moveout)		
	Solicit bids for hazardous materials abatement	0		\$
	Contract with winning bidder	0		\$
	Coordinate hazardous materials abatement with	moveout of		
	existing tenants, and moving/storage of their be	longings R		\$
	Oversight of hazardous materials abatement	R		\$
	Demolition			
	Demolition and removal of remaining structure	R		\$
	Site work			
	Site grading, leveling, on a scale that fits the ne	eds of the		
	incoming home	R		\$
	Laying new slab of the dimensions and type that	fits the		
	incoming home	R		\$
	Inspect and upgrade utility hookups	R	<u> </u>	\$
	Home placement			
	•			

	Placing the agreed-upon new home on each of these two sites.			
	Bid must include costs of: homes, transport of homes, siting of			
	homes, labor, and any other related activities or products			
	involved in this step.	R	J	\$
Utility hook-u	ps, extras			
	Hooking up utilities (electric, water, sewer, etc.)	R	J	\$
Finishing				
	Attaching stairs (/ ramp), skirting, and other agreed-upon extras	R		\$
	Site cleanup	R	)	\$
	If applicable, please list below the additional work that is being			
Additions	proposed on the Group A lots	0		\$
				\$
				\$
				\$
				\$



	Site grading, leveling, on a scale that fits the needs of the			
	incoming home	R		\$
	Laying new slab of the dimensions and type that fits the			·
	incoming home	R	ļ	\$
	Inspect and upgrade utility hookups	R		\$
Home placer	ment			
	Placing the agreed-upon new home on each of these two sites. Bid must include costs of: homes, transport of homes, siting of homes, labor, and any other related activities or products			
	involved in this step.	R		\$
Utility hook-	ups, extras			
	Hooking up utilities (electric, water, sewer, etc.)	R		\$
Finishing			( )	
	Attaching stairs (/ ramp), skirting, and other agreed-upon extras	R	]	\$
	Site cleanup	R	l J	\$
	If applicable, please list below the additional work that is being			
Additions	proposed on the Group A lots	0		\$
				\$
				\$
				\$
				\$

Notes (if any)